



Robert Estrada, AEP  
[robrada@nmsu.edu](mailto:robrada@nmsu.edu)  
 Office: 5756462683

Facilities and Services  
 Project Development and Engineering

## Estimate Scope of Work Approval

### Overview

This overview will paraphrase the scope of work discussed on site and described in the PRF

<b>Project Name</b>	Rohovec Center		
<b>Project Client</b>		<b>Estimator</b>	Robert Estrada
<b>Date of Request</b>		<b>Date of Assessment</b>	
<b>Project Purpose</b>			
<b>Scope Description</b>	<p><b>Rohovec</b></p> <ul style="list-style-type: none"> <li>• Renovate all restrooms (look at increasing size)</li> <li>• Replace all flooring</li> <li>• Replace seating and flooring in auditorium</li> <li>• Replacing stage geared towards lecturing</li> <li>• Replacing stairs to storage areas</li> <li>• Renovate storage area</li> <li>• Replace total HVAC system (ductwork at a minimum)</li> <li>• Remove and dispose of theater curtains</li> <li>• Womens dressing room into storage</li> <li>• Remove dressing room restroom</li> <li>• Clear backstage area</li> <li>• Combine storage areas if possible</li> <li>• Turn W/D area into custodial closet</li> <li>• Remove old baseboard heaters</li> <li>• Remove partitions and upgrade lighting and audio systems</li> <li>• Typical classroom tech upgrade</li> <li>• Exterior doors and stucco</li> </ul>		

	<p><b>Student Tech Center and Student Union Building</b></p> <ul style="list-style-type: none"><li>• Replace all windows and skylights on both buildings</li><li>• Campus wide door replacement and stucco repairs</li></ul> <p><b>Campus Wide Chiller/Boiler Demolition and conversion to HVAC</b></p> <ul style="list-style-type: none"><li>• Removal of chillers and boilers</li><li>• Install new HVAC units</li><li>• Upgrade to ductwork</li></ul> <p><b>Protech HVAC</b> Replace HVAC units</p> <p><b>Road, Site and Parking Lot improvements</b></p> <ul style="list-style-type: none"><li>• New pavement for Library, parking across street, Tays</li><li>• Walkthrough to determine lot lighting, library, building lighting</li></ul> <p><b>Classroom Building Renovation</b></p> <ul style="list-style-type: none"><li>• Feasibility Study (check with Jose)</li></ul>
--	----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Client Signature: \_\_\_\_\_

Date: \_\_\_\_\_